



Republic of the Philippines
Department of Agriculture
Bureau of Fisheries and Aquatic Resources
BIDS AND AWARDS COMMITTEE OFFICE
3/F PCA Bldg., Elliptical Road, Diliman, Quezon City, Philippines 1101
Tel. No.: +02. 332. 4661 website: www.bfar.da.gov.ph /e-mail: bfarbac2013sec@gmail.com

SUPPLEMENTAL BID BULLETIN 01

December 10, 2020

SUBJECT : Bid Reference 2020-55 entitled "SUPPLY, DELIVERY OF FABRICATED NETS, FISH FEEDS, TRASH FISH, FINGERLINGS, AND MULTIPARAMETER INSTRUMENT FOR BFAR-NCR."

This Supplemental Bid Bulletin no. 1 is issued to all participating bidders to clarify, amend and/or modify certain provisions and requirements set forth under the above-entitled procurement project based on the result of the Pre-bid Conference conducted on December 5, 2020, via videoconferencing, to wit:

Section I – Invitation to Bid

From

Bid Ref no. 2020-55 entitled "SUPPLY, DELIVERY OF FABRICATED NETS, FISH FEEDS, TRASH FISH, FINGERLINGS, AND MULTIPARAMETER FOR BFAR-NCR."

The Bureau of Fisheries and Aquatic Resources (BFAR) of the Department of Agriculture, through Stimulus Fund for 2020 intends to apply the sums of **Thirteen Million Four Hundred Ninety-Two and Four Hundred Eighty-Five Pesos Only (Php 13,492,485.00)** being the ABC to payments under the contract for **Bid Ref no. 2020-55 entitled "SUPPLY, DELIVERY OF FABRICATED NETS, FISH FEEDS, TRASH FISH, FINGERLINGS, AND MULTIPARAMETER FOR BFAR-NCR."**

1. Bids received in excess of the ABC shall be automatically rejected at bid opening.

<i>PR No.</i>	<i>Lot no.</i>	<i>Description</i>	<i>Approved Budget for the Contract (ABC) (Php)</i>	<i>Bidding Documents Fee (Php)</i>
20-11-1098	1	"SUPPLY AND DELIVERY OF FABRICATED NETS"	1,529,785.00	1,500.00
20-11-1199	2	"SUPPLY AND DELIVERY OF TILAPIA FEEDS"	5,857,600.00	6,000.00
	3	"SUPPLY AND DELIVERY OF PRAWN FEEDS"	917,600.00	1,000.00
20-11-1101	4	"SUPPLY AND DELIVERY OF FISH TRASH FISH"	2,287,500.00	3,000.00
20-11-1100	5	"SUPPLY AND DELIVERY OF FINGERLINGS"	1,700,000.00	1,700.00
20-11-1102	6	"SUPPLY AND DELIVERY OF MULTIPARAMETER"	1,200,000.00	1,200.00
		TOTAL	13,492,485.00	14,400.00

To

Bid Ref no. 2020-55 entitled "SUPPLY, DELIVERY OF FABRICATED NETS, FISH FEEDS, TRASH FISH, FINGERLINGS, AND MULTIPARAMETER INSTRUMENT FOR BFAR-NCR."

The Bureau of Fisheries and Aquatic Resources (BFAR) of the Department of Agriculture, through Stimulus Fund for 2020 intends to apply the sums of **Thirteen Million Four Hundred Ninety-Two and Four Hundred Eighty-Five Pesos Only (Php 13,492,485.00)** being the ABC to payments under the contract for **Bid Ref no. 2020-55 entitled "SUPPLY, DELIVERY OF**

FABRICATED NETS, FISH FEEDS, TRASH FISH, FINGERLINGS, AND MULTIPARAMETER INSTRUMENT FOR BFAR-NCR.”

2. Bids received in excess of the ABC shall be automatically rejected at bid opening.

<i>PR No.</i>	<i>Lot no.</i>	<i>Description</i>	<i>Approved Budget for the Contract (ABC) (Php)</i>	<i>Bidding Documents Fee (Php)</i>
20-11-1098	1	“SUPPLY AND DELIVERY OF FABRICATED NETS”	1,529,785.00	1,500.00
20-11-1199	2	“SUPPLY AND DELIVERY OF TILAPIA FEEDS”	5,857,600.00	6,000.00
	3	“SUPPLY AND DELIVERY OF PRAWN FEEDS”	917,600.00	1,000.00
20-11-1101	4	“SUPPLY AND DELIVERY OF FISH TRASH FISH”	2,287,500.00	3,000.00
20-11-1100	5	“SUPPLY AND DELIVERY OF FINGERLINGS”	1,700,000.00	1,700.00
20-11-1102	6	“SUPPLY AND DELIVERY OF MULTIPARAMETER INSTRUMENT ”	1,200,000.00	1,200.00
		TOTAL	13,492,485.00	14,400.00

Section III – Bid Data Sheet

From	To
<p>Page No. 17</p> <p>5.3 For this purpose, contracts similar to the Project shall be:</p> <p>Lot 1-5 Bidder must have completed a single contract that is similar to this Project, equivalent to at least fifty percent (25%) of the ABC within two (2) years prior to the deadline for the submission and receipt of bids.</p> <p>Page 19 Sample format of labeled bid envelopes:</p> <p>ATTY. DEMOSTHENES R. ESCOTO Chairman Bids and Awards Committee 3/F PCA Building, Elliptical Road Diliman, Quezon City</p> <p>Bid for: BID REFERENCE NO.: 2020-55 “SUPPLY, DELIVERY OF FABRICATED NETS, FISH FEEDS, TRASH FISH, FINGERLINGS, AND MULTIPARAMETER FOR BFAR-NCR.” Submitted by:</p> <ul style="list-style-type: none"> • BIDDER’S COMPANY NAME • BIDDER’S CONTACT DETAILS <p>DO NOT OPEN BEFORE: December 17, 2020 at 4:00 PM</p>	<p>Page No. 17</p> <p>5.3 For this purpose, contracts similar to the Project shall be:</p> <p>Lot 1-5 Bidder must have completed a single contract that is similar to this Project, equivalent to at least twenty-five percent (25%) of the ABC within two (2) years prior to the deadline for the submission and receipt of bids.</p> <p>Page 19 Sample format of labeled bid envelopes:</p> <p>ATTY. DEMOSTHENES R. ESCOTO Chairman Bids and Awards Committee 3/F PCA Building, Elliptical Road Diliman, Quezon City</p> <p>Bid for: BID REFERENCE NO.: 2020-55 “SUPPLY, DELIVERY OF FABRICATED NETS, FISH FEEDS, TRASH FISH, FINGERLINGS, AND MULTIPARAMETER INSTRUMENT FOR BFAR-NCR.” Submitted by:</p> <ul style="list-style-type: none"> • BIDDER’S COMPANY NAME • BIDDER’S CONTACT DETAILS <p>DO NOT OPEN BEFORE: December 17, 2020 at 4:00 PM</p>

Page 20

List the grouping of lots by specifying the group title, items, and the quantity for every identified lot, and the corresponding ABC for each lot.

Lot no.	Description	(ABC) (Php)
1	"SUPPLY AND DELIVERY OF FABRICATED NETS"	1,529,785.00
2	"SUPPLY AND DELIVERY OF TILAPIA FEEDS"	5,857,600.00
3	"SUPPLY AND DELIVERY OF PRAWN FEEDS"	917,600.00
4	"SUPPLY AND DELIVERY OF TRASH FISH"	2,287,500.00
5	"SUPPLY AND DELIVERY OF FINGERLINGS"	1,700,000.00
6	"SUPPLY AND DELIVERY OF MULTIPARAMETER"	1,200,000.00
	TOTAL	13,492,485.00

Page 20

List the grouping of lots by specifying the group title, items, and the quantity for every identified lot, and the corresponding ABC for each lot.

Lot no.	Description	(ABC) (Php)
1	"SUPPLY AND DELIVERY OF FABRICATED NETS"	1,529,785.00
2	" SUPPLY AND DELIVERY OF TILAPIA FEEDS"	5,857,600.00
3	" SUPPLY AND DELIVERY OF PRAWN FEEDS"	917,600.00
4	"SUPPLY AND DELIVERY OF TRASH FISH"	2,287,500.00
5	"SUPPLY AND DELIVERY OF FINGERLINGS"	1,700,000.00
6	" SUPPLY AND DELIVERY OF MULTIPARAMETER INSTRUMENT "	1,200,000.00
	TOTAL	13,492,485.00

Section VI – Schedule of Requirements**FROM**

Item No.	Description	Quantity	Total	Delivered, Weeks/Months
1	"SUPPLY AND DELIVERY OF FABRICATED NETS"	1 Lot	1 Lot	Within Forty-five (45) calendar days upon receipt of the Notice to Proceed.
2	"SUPPLY AND DELIVERY OF TILAPIA FEEDS"	1 Lot	1 Lot	Within month of March, April, May and June 2021 (staggered delivery)
3	"SUPPLY AND DELIVERY OF PRAWN FEEDS"	1 Lot	1 Lot	Within month of March, April, May and June 2021 (staggered delivery)
4	"SUPPLY AND DELIVERY OF TRASH FISH"	1 Lot	1 Lot	Within month of March, April, May and June 2021 (staggered delivery)
5	"SUPPLY AND DELIVERY OF FINGERLINGS"	1 Lot	1 Lot	Within month of March, April, May and June 2021 (staggered delivery)
6	"SUPPLY AND DELIVERY OF MULTIPARAMETER"	1 Lot	1 Lot	Within Five (5) calendar days upon receipt of the Notice to Proceed.

TO

Item No.	Description	Quantity	Total	Delivered, Weeks/Months
1	"SUPPLY AND DELIVERY OF FABRICATED NETS"	1 Lot	1 Lot	Within Forty-five (45) calendar days upon receipt of the Notice to Proceed.

2	“SUPPLY AND DELIVERY OF TILAPIA FEEDS”	1 Lot	1 Lot	Within month of February, March, April, May and June 2021 (staggered delivery)
3	“SUPPLY AND DELIVERY OF PRAWN FEEDS”	1 Lot	1 Lot	Within month of February, March, April, May and June 2021 (staggered delivery)
4	“SUPPLY AND DELIVERY OF TRASH FISH”	1 Lot	1 Lot	Within month of April, May and June 2021 (staggered delivery)
5	“SUPPLY AND DELIVERY OF FINGERLINGS”	1 Lot	1 Lot	Within month of March, April, May and June 2021 (staggered delivery)
6	“SUPPLY AND DELIVERY OF MULTIPARAMETER INSTRUMENT”	2 Units	1 Lot	Within Five (5) calendar days upon receipt of the Notice to Proceed tice to Proceed.

Section VII. Technical Specifications

Additional Requirements/Specifications of the following:

Lot 1: Supply and Delivery of Fabricated Nets

10 pcs Hapa Net Cage (4x4m)

Lot 2: Supply and Delivery of Tilapia Feeds

Tilapia Floating Frymash, 70 bags (50% Crude Protein)
Tilapia Floating Feeds Crumble, 160 bags (40% Crude Protein)
Tilapia Floating Feeds Starter, 320 bags (34% crude Protein)
Tilapia Floating Feeds Grower, 2800 bags (30% Crude Protein)
Tilapia Floating Feeds Finisher, 2720 bags (28% Crude Protein)

Lot 3: Supply and Delivery of Prawn Feeds

Prawn Feeds Pre-Starter, 260 bags (47-55% Crude Protein)
Prawn Feeds Starter, 80 bags (44-48% Crude Protein)
Prawn Feeds Grower, 160 bags (42-45% Crude Protein)
Prawn Feeds Finisher, 160 bags (40-41% Crude Protein)

Lot 4: Supply and Delivery of Trash Fish

None

Lot 5: Supply and Delivery of Fingerlings

Maliputo Fingerlings (wild)
Ayungin Fry/Fingerlings (wild)

Lot 6: Supply and Delivery of Multiparameter Instrument

Field Cable: 4 meters cable
DO Sensor: Polygraphic
After Sales: The Bidder must provide warranty within one (1) year after sales.

Terms of Reference

From	To
IV. DUTIES AND RESPONSIBILITIES OF WINNING BIDDER a. MULTIPARAMETER INSTRUMENT 1. Scope of Work a. Supply/ Delivery of multiparameter instrument b. Installation on site and provision of local training c. Provision of warranty for at least one (1) year d. Provision of adequate services support in case of instrument breakdown e. Issuance of Delivery Receipt and Official Receipt	IV. DUTIES AND RESPONSIBILITIES OF WINNING BIDDER a. MULTIPARAMETER INSTRUMENT 1. Scope of Work a. Supply/Delivery of multiparameter instrument b. Installation on site and provision of local training c. Provision of warranty for at least one (1) year d. Provision of appropriate services support in case of instrument breakdown e. Issuance of Delivery Receipt and Official Receipt

PLACE AND SCHEDULE OF DELIVERY

Lot 1: SUPPLY AND DELIVERY OF FABRICATED NETS

The nets shall be delivered on site (within the municipal waters of Muntinlupa City) within 45 working days after the winning bidder's *conforme*.

Lot 2: SUPPLY AND DELIVERY OF TILAPIA FEEDS

The feeds shall be delivered partially at Mercado de Lago, Lower Bicutan, Taguig City on the months of February, March, April, May, and June 2021

Feeds	Month (2021)					Total
	Feb	March	April	May	June	
Tilapia Frymash	14 bags	14 bags	14 bags	14 bags	14 bags	70 bags
Tilapia Crumble		40 bags	40 bags	40 bags	40 bags	160 bags
Tilapia Starter		80 bags	80 bags	80 bags	80 bags	320 bags
Tilapia Grower			1,000 bags	1,000 bags	800 bags	2,800 bags
Tilapia Finisher				1,720 bags	1,000 bags	2,720 bags
Total	14 bags	134 bags	1,134 bags	2,854 bags	1,934 bags	6,070 bags

Lot 3: SUPPLY AND DELIVERY OF PRAWN FEEDS

The feeds shall be delivered partially at Mercado de Lago, Lower Bicutan, Taguig City on the months of February, March, April, May, and June 2021

Feeds	Month (2021)					Total
	February	March	April	May	June	
Prawn Pre-Starter	20 bags	40 bags	65 bags	65 bags	70 bags	260 bags
Prawn Starter		20 bags	20 bags	20 bags	20 bags	80 bags
Prawn Grower			55 bags	55 bags	50 bags	160 bags
Prawn Finisher				80 bags	80 bags	160 bags
Total	20 bags	60 bags	140 bags	220 bags	220 bags	660 bags

Lot 4: SUPPLY AND DELIVERY OF TRASH FISH

The trash fish shall be delivered partially at Mercado de Lago, Lower Bicutan, Taguig City on the months of April, May, and June 2021.

Particulars	Month (2021)			Total
	April	May	June	
Low Value Fish	10,000 kg	10,000 kg	10,500 kg	30,500 kg
Total	10,000 kg	10,000 kg	10,500 kg	30,500 kg

Lot 5: SUPPLY AND DELIVERY OF FINGERLINGS

The fingerlings shall be delivered partially at Mercado de Lago, Lower Bicutan, Taguig City on **the months of March, April, May, and June 2021.**

Commodity	Month (2021)				
	March	April	May	June	Total
Ayungin Fry/Fingerlings	18,000 pcs	18,000 pcs	12,000 pcs	12,000 pcs	60,000 pcs
Maliputo Fingerlings		21,000 pcs	21,000 pcs	28,000 pcs	70,000 pcs
Total	18,000 pcs	39,000 pcs	33,000 pcs	40,000 pcs	130,000 pcs

Lot 6: SUPPLY AND DELIVERY OF MULTIPARAMETER INSTRUMENT

The equipment shall be delivered at BFAR-NCR Regional Officer, #8 Kalayaan Ave., Diliman, Quezon City **within five (5) working days** after the winning bidder's *conforme*.

PAYMENT SCHEME

Upon completion of requirements of End-User and Issuance of Certificate of Inspection and Acceptance by the BFAR-NCR that the delivered products are complete and in good condition.

Section VIII. Checklist of Technical and Financial Documents

Please see attached Prescribed Form for Statement of All Ongoing Government & Private Contracts including contracts awarded but not yet started Statement Identifying the Single Largest Completed Contract

Statement of All Ongoing Government & Private Contracts including contracts awarded but not yet started

Business Name : _____

Business Address : _____

Name of Contract and Contract Cost	Owner's Name Address Telephone Nos.	Nature of Work	Bidder's Role		Date Awarded Date Started Date of Completion	% of Accomplishment		Value of Outstanding Works/Undelivered Portion
			Description	%		Planned	Actual	
<u>Government</u>								
<u>Private</u>								
in separate sheet if necessary						Total Cost		

Note: (In case of no ongoing contract, the bidder shall submit this duly signed form and indicate "No ongoing contracts" or "None" or "Not Applicable (N/A)" under the Column for Name of Contract and Project Cost (first column from left)

This statement shall be supported with:

For Government Contract:

1. Notice of award and/or Contract Agreement and/or Notice to Proceed

For Private:

2. Job order or Purchase Order or any corresponding documents reflecting the Project name and project cost.

Submitted by : _____
(Printed Name and Signature of Authorized Representative)

Designation : _____

Date : _____

Statement Identifying the Single Largest Completed Contract

Business Name : _____
 Business Address : _____

Name of Contract and Contract Cost	Owner's Name Address Telephone Nos.	Nature of Work / Kind of Goods	Bidder's Role		Amount at Award Amount at Completion	Date Awarded Contract Effectivity Date Completed
			Description	%		
<u>Government</u>						
<u>Private</u>						

Note: This statement shall be supported with:

For Government Contract:

1. Notice of award (NOA) and/or Contract Agreement and/or Notice to Proceed (NTP)
2. Certificate of Completion of Delivery (CCDs) issued by the Owner or Certificate of Final Acceptance (CFAs) or duly signed Delivery Receipt (DRs) or Official receipt or Sales Invoice or duly accomplished Inspection and Acceptance Reports

For Private:

1. Job order or Purchase Order

Submitted by : _____
 (Printed Name and Signature of Authorized Representative)

Designation : _____
 Date : _____

*****nothing follows*****

All other portions of the Bidding Documents affected by these amendments shall be made to conform the same.

Amendments/inclusions/clarifications made herein shall be considered an integral part of the Bidding Documents.

The changes made in the Philippine Bidding Documents (6th Edition, July 2020) are deemed integrated in terms and conditions for this project.

For further inquiries, please coordinate/call the Bids and Awards Committee Secretariat at Tel. No. 8332-4661.

Please be guided accordingly.

Original Signed

ATTY. DEMOSTHENES R. ESCOTO

Chairman, Bids and Awards Committee

